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SECTION B 
 

SERVICES AND PRICES/COSTS 
 

Section B of the ID/IQ Basic Contract is applicable in its entirety and is hereby incorporated 
by reference, unless otherwise noted.  In addition, the following clauses will apply: 

 
 

B.4 TASK ORDER TYPE 
 
This task order under the Environmental Management Nationwide ID/IQ – Set Aside contract 
is a Cost-Plus-Award-Fee (CPAF) type task order for Environmental Remediation, including 
excavation and transportation of Residual Radioactive Material (RRM), with a Fixed Unit 
Price component associated with the disposal of the RRM at Crescent Junction, including the 
interim and final cover.  The contractor shall furnish all personnel, facilities, equipment, 
material, supplies and services (except for the Government Furnished Services/Items 
identified in Attachment J-C and Services Provided by the Technical Assistance Contractor 
as identified in Attachment J-E) and otherwise do all things necessary for or incident to 
performing all the requirements of this task order. 
 
This task order applies performance based contracting approaches and expects the 
contractor to implement techniques that emphasize safe, efficient and measureable work. 
 
B.5 ESTIMATED COST, BASE FEE, AND AWARD FEE AND FIXED UNIT RATE PRICE  
 
CLIN 0001 – Contract Transition Period– See Section C, Performance Work Statement 
(PWS) C.2.1.  The contract transition period is anticipated to be sixty (60) days.   No fee is 
payable for the contract transition period. 
 
 Estimated Cost      $_______________ 
 
CLIN 0002 – Maintenance, Excavation & Transportation Cost Plus Award Fee – See Section 
C (excludes PWS Section C.2.6).  The total fee (base and award) shall not exceed fee ceiling 
set forth in the basic contract.   
 
 Estimated Tons Excavated and Transported    __ 3,087,500*_____ 

Estimated Cost      $_______________ 
Base Fee (2% of Estimated Cost)    $_______________ 

 Total Available Award Fee     $_______________ 
Total Cost Plus Available Award Fee   $_______________ 

 
*Total tons excavated and transported over the period of performance. 

 
Firm Fixed Unit Price Components 
 
CLIN 0003 - Placement and Compaction – See Section C, PWS C.2.6.1, Disposal Cell 
Placement and Compaction.  The Annual Firm Fixed Unit Rates are the rate per ton for the 
design, excavation and construction of the disposal cell, placement and compaction of RRM 
and shall include all cost and profit for the performance of all work activities at Crescent 
Junction other than interim and final cell cover activities identified below.  The Extended Price 
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is the Firm Fixed Unit Rate multiplied by the estimated quantity over the period of performance 
for the contract.  
   

CLIN Fiscal 
Year 

Firm Fixed 
Unit Rate/ton 

Estimated 
Quantity 
(in tons) 

 
Extended 

Price  

Ordered 
Quantity 
(in tons)* 

Ordered 
Extended 

Price* 
0003 1 $  487,500 $    

 2  650,000    

 3  650,000    

 4  650,000    

 5  650,000    

 Total  3,087,500    

*To be completed by Contracting Officer at the time of order placement. 
 

CLIN 0004 – Interim Cover - See Section C, PWS C.2.6.2, Disposal Cell Interim Cover.  The 
Firm Fixed Unit Rate is the rate per cubic yard (cy) to construct the interim cover for Phase 2 
and shall include all cost and profit for the performance of this work activity.   
 

CLIN Fiscal 
Year 

Firm Fixed 
Unit Rate/cy* 

Estimated 
Quantity 
(in cy) 

Extended 
Price 

Ordered 
Quantity 
(in cy) 

Ordered 
Extended 

Price 
0004 4 $  81,105 $   

* The Firm Fixed Unit Rate shown above is in FY 4 (October 1, 2014 – September 30, 2015) dollars; therefore, 
when DOE orders a quantity associated with the interim cover, The Fixed Unit Rate per cubic yard will be 
adjusted for escalation only. 
 
CLIN 0005 – Final Cover - See Section C, PWS C.2.6.3, Disposal Cell Final Covers.  The Firm 
Fixed Unit Rate is the rate per cubic yard to construct the final cover (Radon Barrier, Bio-
Intrusion, Frost Protection, and Cap Rock) for Phase 2 and shall include all cost and profit for 
the performance of this work activity.   
 

CLIN Fiscal 
Year 

Firm Fixed 
Unit Rate/cy* 

Estimated 
Quantity 
(in cy) 

Extended 
Price 

Ordered 
Quantity 
(in cy) 

Ordered 
Extended 

Price 
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0005 5 $  648,635 $   

* The Firm Fixed Unit Rate shown above is in FY 5 (October 1, 2015 – September 30, 2016) dollars; therefore, 
when DOE orders a quantity associated with the final cover, the Fixed Unit Rate per cubic yard will be adjusted 
for escalation only. 
 
 
B.6 ANTICIPATED FUNDING PROFILE 
 

The contractor shall assume a funding profile of $27M annually for fiscal years 2-5 that 
follow the government fiscal year starting with October 2012 and going though 
September 30, 2016.  For the first FY (January 1, 2012 through September 30, 2012) 
the contractor shall assume a funding profile of $20.25M.  For the Transition Period, the 
contractor shall assume a funding profile of $1M.   
 

Transition FY 1 FY 2 FY 3 FY 4 FY 5 Total 
$1M $20.25M $27 $27 $27 $27 $129.25 

 
The provided funding profile is associated with CLINs 0001, 0002, and 0003 only.  It 
represents the government’s estimate as of the date of the task order of future available 
funding.  This assumed funding is not a guarantee of available funds.  Actual funding 
may be greater or less than these estimates.  There is no commitment by DOE to 
request funds equivalent to this assumed funding.  Available funds depend on 
Congressional appropriations and priorities within the DOE.  Task order transition costs 
shall be included as part of the total cost of the PWS.  The provided funding profile 
covers the estimated cost, base fee, award fee and firm fixed unit rates described in 
Section B.5 for CLINs 0001, 0002, and 0003. 

 
B.7 BASE AND AWARD FEE (Applicable to CLIN 0002) 
 
(a) The contractor shall not earn any fee for contract transition. 
 
(b) Upon assumption of responsibility for the work under this task order (i.e., after the 

Transition Period), the base fee will be paid for satisfactory performance on a monthly 
basis after submittal of an appropriate invoice.  Payment of base fee is subject to the 
requirements of Section I.117 DEAR 952.223-77 Conditional Payment of Fee or Profit 
– Protection of Workers Safety and Health (JAN 2004). 

 
(c) The total available award fee can be earned through objective and/or subjective fee 

components consisting of award fee criteria and/or Performance Based Incentives 
(PBIs).  Award fee available for each period is as set forth in the Award Fee Plan.   

 
Provisional payment of a proportional monthly amount of up to 50% of the available 
award fee for the period may be authorized by the Contracting Officer once the 
contractor has submitted and received DOE approval of its Performance Baseline.  
The Contracting Officer may increase its proportional monthly provisional payment of 
award fee up to 75% after the contractor has submitted and received approval of its 
Earned Value Management System (EVMS).  Note:  These payments are at the 
discretion of the Contracting Officer and are provisional in nature (i.e., award fee is not 
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actually earned until the FDO has issued a Fee Determination, at which time the 
contractor shall immediately repay any provisional amount overpaid, or invoice for the 
balance of fee determined as appropriate).    
 

B.8 OBLIGATION OF FUNDS 
 
(a) Applicable to CLINs 0001 and 0002: Pursuant to the clause in Section I.166, FAR 

52.232-22, Limitation of Funds, total funds in the amount of $_____________ have 
been allotted for obligation and are available for payment of services provided from the 
effective date of this contract through TBD. 

 
(b) Should the anticipated excavation, transportation and placement and compaction 

quantities in total increase or decrease by an estimated 15% or greater as priced in 
the task order, the contractor and government will enter into good faith negotiations to 
revise the fee pool for CLIN 0002 and the Firm Fixed Unit Rate for CLIN 0003.  For 
increased or decreased quantities, the contractor is entitled to a change in contract 
estimated cost for CLIN 0002 and the extended price for CLIN 0003. 

 
 
(c) For CLIN 0003 Placement and Compaction - The government does not anticipate fully 

funding the entire ordered quantity at the time of award.  The government will order 
and fund the disposal operations and all activities at Crescent Junction on a yearly 
basis subject to the funding being available at the beginning of each fiscal year.  If 
funding is provided to the project office in increments throughout the year, the 
government will order and fund the disposal operations and all activities at Crescent 
Junction commensurate with the quantity being excavated and shipped under CLIN 
0002. 

 
(d) For CLIN 0004 and CLIN 0005 Interim Cover and Final Cover, respectively - the 

government will incrementally fund the CLINS based on the quantity of interim and 
final cover ordered per the government’s requirements associated with the need to 
place interim and final cover.  The total estimated quantity is based on the anticipated 
quantity required to complete each cover.  If the estimated quantities change by 
an estimated 15% or greater as priced in this task order, the contractor and 
the government may enter into good faith negotiations to revise the fixed unit rate per 
cubic yard. 
 

(e) For CLINs 0003, 0004 and 0005, there is no minimum order quantity under this task 
order.  The Contractor shall notify the Contracting Officer in writing whenever it has 
reason to believe that the 75% of the ordered quantity for each of the CLINs will be 
reached.  In no case is the Contractor authorized to expend funds in excess of what 
has been placed on the task order.  

 
B.9 DOE AUTHORIZATION OF WORK 
 
The CO will authorize work as follows: 
 
(a)  After transition, a Notice to Proceed will be provided to the contractor authorizing the 

start of work activities.  Once the contractor receives the Notice to Proceed, the 
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contractor is authorized to start performance of the work regardless of whether the 
Performance Measurement Baseline has been approved, subject to the limitations of 
the Section B.8 clause, Obligation of Funds. 

 
(b)  The contractor shall not be entitled to earn fee for work not authorized by the CO. 
 
B.10 ADVANCED UNDERSTANDING - CHANGES TO TASK ORDER  COST AND FEE 
 
The contractor is responsible for total performance under this task order, including methods 
to perform all work.  For all task order work within the control of the contractor, the 
consequences of any adverse contractor work performance; consequences of any regulatory 
actions in response to adverse contractor work performance; and/or inability to accomplish 
the contractor’s proposed technical approach shall not be a basis for an upward adjustment 
to the base and/or award fee and/or the firm fixed unit rate of the task order. 
 
B.11 ALLOWABILITY OF SUBCONTRACTOR FEE 
 
For the purposes of this clause, the term company shall include universities and non-profit 
organizations.  
 
(a) If a company is part of a teaming arrangement as described in FAR Subpart 9.6, 

Contractor Team Arrangements, it shall share the total available fee of the contract 
with the other companies of the team in accordance with the teaming arrangement 
agreement.  The FAR 31.205-26 (e) restrictions on profit/fee regarding sales or 
transfers between any divisions, subdivisions, subsidiaries, or affiliates of the 
“contractor” shall apply to both the Contractor Team Arrangement and to the individual 
companies of the Contractor Team Arrangement.  Additionally, separate, additional fee 
is not an allowable cost under this contract for subcontractors, suppliers, or lower-tier 
subcontractors that are wholly-owned by any team member, majority-owned by any 
team member, or affiliates of any team member. 

 
(b) The fee restriction in paragraph (a) does not apply to members of the contractor's 

team that are: (1) small business(es); (2) protégé firms as part of an approved Mentor-
Protégé relationship or under an approved Mentor-Protégé Program; (3) 
subcontractors under a competitively awarded firm-fixed-price or firm-fixed-unit-price 
subcontract, or (4) commercial items as defined in FAR Subpart 2.1, Definitions of 
Words and Terms 


